
NO. CODE DESCRIPTION QUANTITY UNIT UNIT PRICE TOTAL PRICE
1 2010-C CLEARING AND GRUBBING 1 LS 20,000.00$       20,000.00$       
2 2010-E EXCAVATION, CLASS 10 2,400 CY 11.00$               26,400.00$       
3 2010-G SUBGRADE PREPARATION 2,838 SY 2.00$                 5,676$               
4 2010-H GRANULAR STABILIZATION 200 TON 32.00$               6,400$               
5 2010-J SUBBASE, MODIFIED, 6" THICK 2,838 SY 8.00$                 22,704.00$       

6 2010-K-1 REMOVAL OF STRUCTURE, PCC STAIRS 2 EA 400.00$             800$                  

7 4030-A-1 PIPE CULVERT, TRENCHED, RCP, 12" DIA. 16 LF 56.00$               896.00$             

8 4030-A-1
PIPE CULVERT, TRENCHED, RC ARCH, 
51"X31" DIA.

32 LF 185.00$             5,920.00$         

9 4030-B PIPE APRON, RCP, 12" DIA. 2 EA 850.00$             1,700.00$         
10 4030-B PIPE APRON, RC ARCH, 51"X31" 2 EA 2,200.00$         4,400.00$         

11 4030-C
FOOTING FOR CONCRETE PIPE APRON, 
RCP, 51"X31"

2 EA 400.00$             800$                  

12 5020-999-A FIRE HYDRANT RELOCATION 1 EA 3,000.00$         3,000.00$         
13 7030-A-1 REMOVAL OF SIDEWALK 560 SY 8.00$                 4,480.00$         
14 7030-A-3 REMOVAL OF DRIVEWAY, PCC 28 SY 8.00$                 224$                  
15 7030-B REMOVAL OF CURB 10 LF 40.00$               400$                  

16 7030-C
SHARED USE PATH, PCC, 6" THICK. 8' 
WIDE

1,917 SY 58.00$               111,186.00$     

17 7030-C
SHARED USE PATH, PCC, 6" THICK 
REINFORCED. 8' WIDE

28 SY 68.00$               1,904.00$         

18 7030-E SIDEWALK, PCC, 5" THICK. 27 SY 65.00$               1,755.00$         
19 7030-G DETECTABLE WARNING 122 SF 55.00$               6,710.00$         

20 7030-H-1
DRIVEWAY, PAVED, PCC, 6" THICK 
REINFORCED

117 SY 70.00$               8,190.00$         

21 7030-H-1 DRIVEWAY, PAVED, PCC, 8" THICK 225 SY 75.00$               16,875.00$       

22 7030-H-3
DRIVEWAY, CLASS A ROAD STONE, 12" 
THICK

100 TON 24.50$               2,450.00$         

23 7030-999-A
REMOVAL & SALVAGE OF DRIVEWAY, 
CLASS A CRUSHED STONE

340 SY 8.00$                 2,720$               

24 7040-A FULL DEPTH PATCHES, PCC 16 SY 150.00$             2,400$               

25 7040-999-A POURED CONCRETE WALL REMOVAL 1 LS 7,000.00$         7,000$               

26 8030-A TEMPORARY TRAFFIC CONTROL 1 LS 7,500.00$         7,500.00$         

27 8040-A
TRAFFIC SIGNS AND POSTS, TRAIL, 
FURNISH AND INSTALL

30 EA 250.00$             7,500.00$         

28 8040-I REMOVE AND REINSTALL TRAFFIC SIGNS 2 EA 150.00$             300.00$             

29 9010-A
CONVENTIONAL SEEDING, FERTILIZING, 
AND MULCHING (TYPE 1 PERMANENT 
LAWN MIX)

1.2 AC 4,500.00$         5,400.00$         
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30 9010-A

CONVENTIONAL SEEDING, FERTILIZING, 
AND MULCHING (TYPE 4  URBAN 
TEMPORARY EROSION CONTROL 
MIXTURE)

1.2 AC 2,500.00$   3,000.00$   

31 9040-E TEMPORARY RECP, (TYPE) 2C 885 SY 3.00$   2,655$   
32 9040-J RIP RAP, CLASS E 500 TON 40.00$   20,000.00$   
33 9040-F-1 WATTLE, INSTALLATION 110 LF 4.00$   440$   
34 9040-F-1 WATTLE, REMOVAL 110 LF 4.00$   440$   

35 9040-N-1 SILT FENCE OR SILT FENCE DITCH CHECK 890 LF 5.00$   4,450.00$   

36 9040-N-2
SILT FENCE OR SILT FENCE DITCH CHECK, 
REMOVAL OF SEDIMENT

890 LF 1.00$   890.00$   

37 9040-N-3
SILT FENCE OR SILT FENCE DITCH CHECK, 
REMOVAL OF DEVICE

890 LF 1.00$   890.00$   

38 9040-O-2 TRACK-OUT CONTROL 50 TON 40.00$   2,000$   

39 9040-T-1 INLET PROTECTION DEVICE, WATTLES 1 EA 50.00$   50$    

40 9040-T-2
INLET PROTECTION DEVICE, 
MAINTENANCE AND REMOVAL

1 EA 50.00$   50$    

41 9080-A CONCRETE STEPS, TYPE B 29.2 SF 150.00$   4,380$   
42 9080-B HANDRAIL 11.0 LF 150.00$   1,650$   

43 9999-A BOLLARD, 6" DIA. STEEL, REMOVABLE 2 EA 1,000.00$   2,000.00$   

44 11,020-A MOBILIZATION 1 LS 30,000.00$   30,000.00$   

45 2429-0000100
PRE-ENGINEERED STEEL TRUSS TRAIL 
BRIDGE WITH EXPRESS ABUTMENTS

1 EA 125,000.00$     125,000.00$     

ESTIMATED AMOUNT 483,585.00  

Dated: May 7, 2025 Jon Biederman, PE, LSI
Senior Project Manager


